FK Gardner and Sons Pty Ltd Contracts

FK Gardner and Sons Pty Ltd — Contracts
2 contracts — Total value: $64,584,033.00
Generated: 02 Nov 2026 17:32

CONTRACT ID	DESCRIPTION	VALUE (AUD)	AWARD DATE	LOCATION	STATUS
CN-13061	Bruce Highway Upgrade Program - Overtaking Lanes - 10K	32,759,905.00	18 Dec 2020	Queensland	Yes
CN-13061	Bruce Highway Upgrade Program - Overtaking Lanes - 10K	31,824,128.00	18 Dec 2020	Queensland	Yes