The Caves Quarry Contracts

The Caves Quarry — Contracts
5 contracts — Total value: $970,822.00
Generated: 05 Nov 2026 17:43

CONTRACT ID	DESCRIPTION	VALUE (AUD)	AWARD DATE	LOCATION	STATUS
RTCQ8523	RTCQ 82/23 Provision of Quarry Materials - 10F Bruce Highway Yaamba	157,300.00	04 Sep 2023	Queensland	No
RTCQ0725	RTCQ 07/25 Supply & Delivery of Quarry Materials	174,961.00	14 Apr 2025	Queensland	No
QLD-TMR-RTCQ0725	RTCQ 07/25 Supply & Delivery of Quarry Materials	174,961.00	14 Apr 2025	Queensland	active
RTCQ8523	RTCQ 82/23 Provision of Quarry Materials - 10F Bruce Highway Yaamba	231,800.00	04 Sep 2023	Queensland	Yes
QLD-TMR-RTCQ8523	RTCQ 82/23 Provision of Quarry Materials - 10F Bruce Highway Yaamba	231,800.00	04 Sep 2023	Queensland	active